# DUTCHESS COUNTY HOME INVESTMENT PARTNERSHIP PROGRAM Housing Production Application - 2004 Application Cycle

1.	Applicant:Phone Number:
2.	Applicant Address:
3.	Signature of Applicant:
	(Property owner, Executive Director, CEO)
4.	Applicant Social Security/Federal ID No.:
5.	Contact Person: Phone Number:
6.	Contact Person Address:
7.	Project Address:
8.	Applicant is a: Individual Partnership For-profit corporation Non-profit corporation/CHDO
	Attach Partnership/Incorporation papers as Attachment 1.
9.	HOME funds requested: \$
10.	Total project cost: \$
11.	Structure of subsidy: Loan @% interest rate for years Deferred payment loan
12.	Number of existing units: Number of units at completion:
13.	Number of HOME-assisted units:
14.	Are HOME units fixed or floating (see page 13 of program guidelines)
	floating fixed (If fixed, identify which units will be
15.	Give a brief description of the project in the space provided below.  DO NOT ADD ATTACHMENTS.

	a. T	ax parcel number:_					
	c. C	ontrol of Property Provide docume			tion Con as Attachment 3.	tract	
	d. A	re all property ta	exes current?	Yes	No		
		all required planas Attachment 4.	ning/zoning a	approvals.	Include copies of	completed	
		Use/Area Va: Parking var: Special per: Rezoning Site plan a; Building pe:	riance	ate approva		<u>cipated</u>	
18.	List	any necessary infr	astructure in	mprovements	(road, sewer, wat	ter)?	
19.	. Check the income category the HOME units will serve. If several categories to be served, write the number of units to serve each category next to the category. (See pages 14-15 of program guidelines.)						
	51-60	r less of county m % of county median % of county median	income		f HOME units		
20.		any special popula that the project				homeless,	
21.	incluthe p	the anticipated rede utilities deduction of the deduction of the deduction of the decimental of the deciment o	t the approp	riate utili <sup>.</sup>			
Unit	No.	No. of Bedrooms	Rent	Unit No.	No. of Bedrooms	Rent	
1				5			
2				6			

16. Project site information

affordability period? (See page 14 of pr	onger than the required cogram guidelines)
Yes No If yes, list affordabi	lity period
Check below the personnel required to combegun to secure specific personnel list t	
Architect:	
Project Manager:	
Construction Manager:	
Builder:	
Other_	
Property Manager:Addresses of Properties Managed:	
Addresses of Properties Managed:	Construction may not begin unti
Addresses of Properties Managed:  Complete the following project schedule. on or about March 1, 2004.	Construction may not begin unti
Addresses of Properties Managed:  Complete the following project schedule. on or about March 1, 2004.  Drawings/specification to County	Construction may not begin unti
Addresses of Properties Managed:  Complete the following project schedule. on or about March 1, 2004.  Drawings/specification to County Drawings/specification approved	Construction may not begin unti  Date ///
Addresses of Properties Managed:  Complete the following project schedule. on or about March 1, 2004.  Drawings/specification to County Drawings/specification approved Bidding begins	Construction may not begin unti
Addresses of Properties Managed:  Complete the following project schedule. on or about March 1, 2004.  Drawings/specification to County Drawings/specification approved Bidding begins Bidding ends	Construction may not begin unti  Date ////
Addresses of Properties Managed:  Complete the following project schedule. on or about March 1, 2004.  Drawings/specification to County Drawings/specification approved Bidding begins Bidding ends Contractor chosen	Construction may not begin unti
Addresses of Properties Managed:  Complete the following project schedule. on or about March 1, 2004.  Drawings/specification to County Drawings/specification approved Bidding begins Bidding ends	Construction may not begin unt    Date

_								-
н.	_	n	$\rightarrow$	n		7	$\neg$	- 1
T.	ㅗ	ΤI	а	ΤI	$\overline{}$	_	а	ㅗ

- 26. Complete Exhibits 1, 2, 3, 4 and 5 (Development Budget, Rental Housing Proforma, Existing Financing, Proposed Funding Sources, Construction Costs).
- 27. State the amount of matching funds required \$\_\_\_\_\_

Describe the proposed match and the status of said funding in the chart below. See pages 4-5 of the program guidelines.

Matching Sources

Source	Amount	Status
	\$	
	\$	
	\$	

conviction below. The fact that you have any of the items listed below win not necessarily disqualify you. However, failure to inform the County of such items will probably cause your application to be rejected.

DEVELOPMENT BUDGET (Exhibit 1)

	VELOP MEN.	DODGET (EX			1
	BANK	EQUITY	HOME	OTHER	TOTAL
ACQUISITION/REFINANCING					
Acquisition/Refinancing	\$	\$	\$	\$	\$
Other	\$	\$	\$	\$	\$
Total	\$	\$	\$	\$	\$
CONSTRUCTION COST					
Contractor Price	\$	\$	\$	\$	\$
Contingency @%	\$	\$	\$	\$	\$
Total	\$	\$	\$	\$	\$
PROFESSIONAL FEES					
Legal	\$	\$	\$	\$	\$
Eng/Architect Fees	\$	\$	\$	\$	\$
Bank Eng/Arch Fees	\$	\$	\$	\$	\$
Environmental Review	\$	\$	\$	\$	\$
Total	\$	\$	\$	\$	\$
CLOSING AND OTHER FEES					
Bank Commitment Fee	\$	\$	\$	\$	\$
Appraisal	\$	\$	\$	\$	\$
Bank Legal	\$	\$	\$	\$	\$
Title	\$	\$	\$	\$	\$
Mortgage Tax	\$	\$	\$	\$	\$
Mortgage Insurance	\$	\$	\$	\$	\$
Survey	\$	\$	\$	\$	\$
Other	\$	\$	\$	\$	\$
Total	\$	\$	\$	\$	\$

	BANK	EQUITY	НОМЕ	OTHER	TOTAL
CARRYING COSTS					
Construction Interest	\$	\$	\$	\$	\$
Real Estate/Water/Sewer Taxes	\$	\$	\$	\$	\$
Insurance	\$	\$	\$	\$	\$
Utilities	\$	\$	\$	\$	\$
Marketing	\$	\$	\$	\$	\$
Other	\$	\$	\$	\$	\$
Total	\$	\$	\$	\$	\$
TOTAL DEVELOPMENT COST	\$	\$	\$	\$	\$

### POST-REHABILITATION RENTAL HOUSING PRO-FORMA (Exhibit 2)

SOURCES OF INCOME	Monthly	Annually
Residential Income		
Gross Monthly Income (GMI)	\$	
Vacancy (% of GMI)	\$	
Net Monthly Income (GMI - Vacancy)	\$	\$
Commercial Income		
Gross Monthly Income (GMI)	\$	
Vacancy ( % of GMI)	\$	
Net Monthly Income (GMI - Vacancy)	\$	\$
Total Sources of Income	\$	\$
USES OF INCOME		
Taxes	\$	\$
Water and Sewer	\$	\$
Insurance	\$	\$
Payroll	\$	\$
Cleaning/Exterminating	\$	\$
Utilities (leave blank if paid by tenant)	\$	\$
Utilities common areas	\$	\$
Management	\$	\$
Painting	\$	\$
Repairs/Replacement	\$	\$
Landscaping/Garbage	\$	\$
Legal/Accounting	\$	\$
Building Reserve	\$	\$
Other	\$	\$
Total Uses of Income	\$	\$
NET OPERATING INCOME (Sources - Uses)	\$	\$

# **EXISTING FINANCING (Exhibit 3)**

Bank/Agency	Date Originated/ Orig. Balance	Current Balance	Term and Rate	Maturity Date
	\$	\$	yrs/%	//
	/ \$	\$	yrs/%	//
	/ \$	\$	yrs/%	//
	/ \$	\$	yrs/%	//
	/ \$	\$	yrs/%	//

# PROPOSED FUNDING SOURCES (Exhibit 4)

Bank/Agency	Amount of Funding	Term and Rate	Status of Commitment
	\$	yrs/%	

### **CONSTRUCTION COSTS (Exhibit 5)**

Item	Cost
General Conditions	\$
Demolition	\$
Site Work	\$
Concrete	\$
Masonry	\$
Metals	\$
Carpentry	\$
Roofing and Insulation	\$
Doors and Windows	\$
Finishes	\$
Equipment (appliances,cabinets,misc)	\$
Plumbing	\$
Heating and Ventilation	\$
Electrical	\$
Other	\$
Other	\$
Other	\$
Total	\$